
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 711 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,775.08                                                  ROUTE : SR 32 
     CALL ORDER   : 711                     CONTRACT ID : T -26353-C                   COUNTIES : HAMILTON 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 05/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 088600B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    339,911.54     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW SIGNAL INSTALLATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1800.00000      14400.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   16000.00000      16000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 202-04089                 1.000  EACH|      28.00000         28.00|                            | 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0007 203-90014                14.860  STA |    2200.00000      32692.00|                            | 
  LINEAR GRADING                          |                            |                            | 
0008 301-07448               650.000  TON |      30.00000      19500.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 304-07490                 7.000  TON |     200.00000       1400.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 306-08159              4100.000  SYS |       2.25000       9225.00|                            | 
  MILLING, ASPHALT , 1 1/4 IN.            |                            |                            | 
0011 402-07433               420.000  TON |      65.00000      27300.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0012 402-07438               285.000  TON |      85.00000      24225.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0013 402-07441               945.000  TON |      55.00000      51975.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0014 406-05520                 4.000  TON |     175.00000        700.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 621-06560              3900.000  SYS |       0.72000       2808.00|                            | 
  MULCHED SEEDING, U                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 711 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,775.08                                                  ROUTE : SR 32 
     CALL ORDER   : 711                     CONTRACT ID : T -26353-C                   COUNTIES : HAMILTON 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06640                10.000  EACH|     155.00000       1550.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06710                14.000  DAY |      26.00000        364.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0018 801-06775                        LUMP|   30000.00000      30000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 802-05701                40.000  LFT |      10.00000        400.00|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0020 802-05702                42.000  LFT |       9.00000        378.00|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0021 802-07060                 5.000  EACH|      85.00000        425.00|                            | 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0022 802-76025                62.000  SFT |      15.00000        930.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0023 802-76035                 8.750  SFT |      15.00000        131.25|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0024 802-76045                17.500  SFT |      19.00000        332.50|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0025 805-01815                 3.000  EACH|    1800.00000       5400.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0026 805-01820                 3.000  EACH|     470.00000       1410.00|                            | 
  SIGNAL STRAIN POLE, STEEL, INSTALL      |                            |                            | 
0027 805-01842                12.000  EACH|     710.00000       8520.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0028 805-06592              1983.000  LFT |      17.00000      33711.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0029 805-06834                 1.000  EACH|    9500.00000       9500.00|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0030 805-78205                 6.000  EACH|     550.00000       3300.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0031 805-78230                 2.000  EACH|     975.00000       1950.00|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 711 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,775.08                                                  ROUTE : SR 32 
     CALL ORDER   : 711                     CONTRACT ID : T -26353-C                   COUNTIES : HAMILTON 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 805-78415                 2.000  EACH|    1550.00000       3100.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0033 805-78420                 2.000  EACH|     300.00000        600.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0034 805-78445                 1.000  EACH|     430.00000        430.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0035 805-78467                80.000  LFT |       2.00000        160.00|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0036 805-78470              2085.000  LFT |       0.40000        834.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0037 805-78485               190.000  LFT |       1.10000        209.00|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0038 805-78490              1027.000  LFT |       1.20000       1232.40|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0039 805-78510              2877.000  LFT |       0.85000       2445.45|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0040 805-78785                 6.000  EACH|     450.00000       2700.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0041 805-78795               675.000  LFT |       8.00000       5400.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0042 805-78925                 1.000  EACH|     645.00000        645.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0043 805-92504                 4.000  EACH|     300.00000       1200.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0044 805-93755                 1.000  EACH|     770.00000        770.00|                            | 
  SIGNAL POLE, WOOD, 5, 30 FT.            |                            |                            | 
0045 808-06703              3562.000  LFT |       0.37000       1317.94|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0046 808-75245              5150.000  LFT |       0.36000       1854.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0047 808-75297               100.000  LFT |       4.00000        400.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0048 808-75996                39.000  EACH|      20.00000        780.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0049 808-75998                69.000  EACH|      33.00000       2277.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    339,911.54|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    339,911.54|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 721 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-65 
     CALL ORDER   : 721                     CONTRACT ID : T -27492-A                   COUNTIES : CLARK 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 03/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1675187     HUMMEL ELECTRIC, INC.                                                  $    456,328.48     100.0000% 
   2   74-2851603     QUANTA SERVICES, INC.                                                  $    464,231.30     101.7318% 
   3   35-1416052     LIGHTS & SIGNALS, INC.                                                 $    482,636.00     105.7650% 
   4   35-1262778     MIDWESTERN ELECTRIC                                                    $    539,389.95     118.2021% 
   5   35-0821499     DREW, JAMES H. CORPORATION                                             $    582,698.70     127.6928% 
   6   61-0902822     BLUEGRASS ELECTRICAL CONSULTANTS                                       $    658,456.20     144.2943% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 741 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   601,669.72                                                  ROUTE : VARIOUS 
     CALL ORDER   : 741                     CONTRACT ID : T -27734-A                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 40000AX 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   32-0023574     PAVEMENT MARKING SYSTEM LLC                                            $    583,583.83     100.0000% 
   2   36-2749211     A C PAVEMENT STRIPING CO                                               $    587,884.04     100.7368% 
   3   74-2985312     NES TRAFFIC SAFETY L.P.                                                $    695,000.00     119.0917% 
==================================================================================================================================== 
                                          |(1) 32-0023574              |(2) 36-2749211              |(3) 74-2985312     
                                          |PAVEMENT MARKING SYSTEM LLC |A C PAVEMENT STRIPING CO    |NES TRAFFIC SAFETY L.P.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INSTALL OR REPLACE PAVEMENT MARKINGS                                 
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1450.00000       8700.00|    1100.00000       6600.00|    1800.00000       10800.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0003 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0004 110-01001                        LUMP|   29000.00000      29000.00|    8000.00000       8000.00|   34750.00000       34750.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 801-06775                        LUMP|  184986.80000     184986.80|    5000.00000       5000.00|   72307.25000       72307.25 
  MAINTAINING TRAFFIC                     |                            |                            | 
0006 801-92448               100.000  DAY |       1.00000        100.00|     125.00000      12500.00|       5.00000         500.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0007 808-01045              1100.000  LFT |       2.00000       2200.00|       5.00000       5500.00|       2.10000        2310.00 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 
0008 808-03002             60720.000  LFT |       0.22300      13540.56|       0.36000      21859.20|       0.48000       29145.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0009 808-03631            136752.000  LFT |       0.22300      30495.70|       0.36000      49230.72|       0.48000       65640.96 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0010 808-03632            191664.000  LFT |       0.22300      42741.07|       0.36000      68999.04|       0.48000       91998.72 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0011 808-04896              7920.000  LFT |       0.22300       1766.16|       0.36000       2851.20|       0.48000        3801.60 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0012 808-05534              7766.000  LFT |       0.45000       3494.70|       0.69000       5358.54|       0.95000        7377.70 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0013 808-05535              6457.000  LFT |       7.55000      48750.35|       5.40000      34867.80|       8.10000       52301.70 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 741 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   601,669.72                                                  ROUTE : VARIOUS 
     CALL ORDER   : 741                     CONTRACT ID : T -27734-A                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 32-0023574              |(2) 36-2749211              |(3) 74-2985312     
                                          |PAVEMENT MARKING SYSTEM LLC |A C PAVEMENT STRIPING CO    |NES TRAFFIC SAFETY L.P.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 808-05866               782.000  SYS |       9.65000       7546.30|      19.80000      15483.60|      20.30000       15874.60 
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            | 
0015 808-05929              6457.000  LFT |       0.01000         64.57|       0.74000       4778.18|       1.30000        8394.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 8 IN.                   |                            |                            | 
0016 808-06368             10113.000  LFT |       1.76000      17798.88|       2.00000      20226.00|       2.05000       20731.65 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0017 808-06716            404822.000  LFT |       0.17000      68819.74|       0.48000     194314.56|       0.28000      113350.16 
  LINE, REMOVE                            |                            |                            | 
0018 808-06848              1100.000  LFT |       0.66000        726.00|       5.00000       5500.00|       3.00000        3300.00 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                            |                            | 
  LINE, 48 IN GAP                         |                            |                            | 
0019 808-06849              1100.000  LFT |       0.66000        726.00|       5.00000       5500.00|       3.00000        3300.00 
  LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24   |                            |                            | 
  IN LINE, 48 IN GAP                      |                            |                            | 
0020 808-74805              1202.000  LFT |       7.95000       9555.90|       6.50000       7813.00|       8.50000       10217.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0021 808-74807                94.000  EACH|      98.50000       9259.00|      38.00000       3572.00|      90.00000        8460.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0022 808-74808                48.000  EACH|     145.00000       6960.00|      67.00000       3216.00|     130.00000        6240.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0023 808-75297             11924.000  LFT |       3.00000      35772.00|       4.00000      47696.00|       3.90000       46503.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75300              9017.000  LFT |       1.00000       9017.00|       1.10000       9918.70|       0.98000        8836.66 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0025 808-75320               467.000  EACH|      50.00000      23350.00|      37.50000      17512.50|      78.00000       36426.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0026 808-75325               319.000  EACH|      65.00000      20735.00|      51.00000      16269.00|     110.00000       35090.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0027 808-94455              2454.000  LFT |       2.15000       5276.10|       4.00000       9816.00|       2.05000        5030.70 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  6 IN.                                   |                            |                            | 
0028 808-98796              1100.000  LFT |       2.00000       2200.00|       5.00000       5500.00|       2.10000        2310.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 741 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   601,669.72                                                  ROUTE : VARIOUS 
     CALL ORDER   : 741                     CONTRACT ID : T -27734-A                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 32-0023574              |(2) 36-2749211              |(3) 74-2985312     
                                          |PAVEMENT MARKING SYSTEM LLC |A C PAVEMENT STRIPING CO    |NES TRAFFIC SAFETY L.P.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    583,583.83|             $    587,884.04|                $    695,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    583,583.83|             $    587,884.04|                $    695,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 751 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   147,299.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 751                     CONTRACT ID : TM-27430-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 04/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 99990AT 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1710202     SIGNAL CONSTRUCTION, INC.                                              $    134,752.00     100.0000% 
   2   35-2046222     MORPHEY CONSTRUCTION, INC.                                             $    146,147.00     108.4562% 
   3   35-1262778     MIDWESTERN ELECTRIC                                                    $    146,880.00     109.0002% 
==================================================================================================================================== 
                                          |(1) 35-1710202              |(2) 35-2046222              |(3) 35-1262778     
                                          |SIGNAL CONSTRUCTION, INC.   |MORPHEY CONSTRUCTION, INC.  |MIDWESTERN ELECTRIC          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE                                           
                                          |                            |                            | 
0001 105-07577                 6.000  MOS |     100.00000        600.00|      75.00000        450.00|     130.00000         780.00 
  CELLULAR SERVICE                        |                            |                            | 
0002 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0003 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0004 110-01001                        LUMP|    6500.00000       6500.00|    7200.00000       7200.00|    8340.00000        8340.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 801-06775                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|    4122.00000        4122.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0006 805-01879                24.000  EACH|     325.00000       7800.00|     860.00000      20640.00|     390.00000        9360.00 
  SIGNAL SERVICE, INSTALL , METER         |                            |                            | 
  INSTALLATION ONLY                       |                            |                            | 
0007 805-01879                13.000  EACH|     750.00000       9750.00|     970.00000      12610.00|     582.00000        7566.00 
  SIGNAL SERVICE, INSTALL , NEW SERVICE   |                            |                            | 
0008 805-06592               100.000  LFT |      25.00000       2500.00|      30.00000       3000.00|      16.00000        1600.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                            |                            | 
  UNDISTRIBUTED                           |                            |                            | 
0009 807-86805                47.000  EACH|     800.00000      37600.00|     310.00000      14570.00|     420.00000       19740.00 
  SERVICE POINT, I , METER INSTALLATION   |                            |                            | 
  ONLY FOR LIGHTING                       |                            |                            | 
0010 807-86805                33.000  EACH|    2000.00000      66000.00|    2475.00000      81675.00|    2890.00000       95370.00 
  SERVICE POINT, I , NEW SERVICE FOR      |                            |                            | 
  LIGHTING                                |                            |                            | 
     SECTION TOTALS                       |             $    134,752.00|             $    146,147.00|                $    146,880.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    134,752.00|             $    146,147.00|                $    146,880.00 
==================================================================================================================================== 



 


